

Request for Proposals NO. 049-001
Questions & Answers
Issue #5
27 April 2009

Extension of Proposal Due Date - Acoustic Specification

As noted in the original RFP, the acoustic noise signature of the Hawaii Volcanoes National Park (HAVO) hydrogen fueling system and its effect on the pristine HAVO environment has a very high priority. We have been working with the park to develop a specification but this is taking longer than anticipated. While we are making good progress and anticipate having this soon, we cannot specify an exact date. We apologize for the delay, but given the importance of the acoustic signature of the system, we have decided to extend the due date of the proposal until 10 days **after** we receive the noise specification from the park to provide proposers with the time to make the necessary adjustments to their proposals. You will be informed via email and a posting on the HNEI website when the specification is available and the resulting revised due date. For those who have not registered to receive notifications, it is recommended you register your email address at hnei.h2.project@gmail.com.